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SCOPE OF RIGHT OF WAY SERVICES 

 
I. PROJECT MANAGEMENT AND ADMINISTRATION SERVICES 
 
 The consultant shall: 

 Comply with DOTD’s 
o Title Research Manual  
o Operations Manual  
o 49 CFR  
o USPAP 
o All other applicable laws and regulations 

 Attend project kick-off meeting and other meetings 

 Provide project field office if directed by DOTD 

 Submit a service plan including an appraisal plan and a request for approval of all 
individuals who are to provide services on this project  

 Submit, to DOTD for approval, resumes of staff not already approved in 
consultant’s bid proposal 

 Develop project schedule and provide periodic updates as directed by DOTD 

 Provide monthly invoices 

 Maintain AARS status 

 Train and manage sub-consultants 

 Testify on behalf of DOTD in legal proceedings 

 Implement and maintain quality assurance and quality control program and 
practices to ensure compliance with DOTD’s policy  

 Coordinate with Public Information Office and attend public hearings and 
meetings as required 

 Perform any other tasks and activities necessary to complete project 
management and administrative services  

 
 
 
II. TITLE RESEARCH REPORT SERVICES 
 
 Title Research  Report Services is not part of this contract. 
 
 
III. TITLE RESEARCH REPORT UPDATE SERVICES    

 
 Title Research Report Update Services is not part of this contract. 
 



 
 
IV. APPRAISAL SERVICES 
 
 Appraisal Services is not part of this contract. 
 
 
V. APPRAISAL REVIEW SERVICES  
 
 Appraisal Review Services is not part of this contract. 

 
 

VI.   CONSTRUCTION COST SERVICES 
 
 Construction Cost Services is not part of this contract. 
 
 
VII.   BUSINESS VALUATION SERVICES 

    
 Business Valuation Services is not part of this contract. 
 
VIII.  FORESTER SERVICES 
 
 Forester Services is not part of this contract. 
 

 
IX.  PETROLEUM ENGINEER SERVICES  
 
 The consultant shall: 

 Field review the project 

 Examine the title research report to identify the oil and gas mineral leases in 
force  

 Mail property owner notification letter to each property owner 

 Mail property owner notification letter to each interest owner  

 Schedule a meeting with and meet on site with property owner(s)/interest 
owner(s) for each parcel 

 Document meeting 

 Define the petroleum reserves by identifying 
o Type of petroleum 
o Area of the pool 
o Value of the petroleum in the lease unit well (LUW) 
o Establish depletion 
o Establish date of value 



o Limiting conditions for each parcel 

 Develop an estimate of the quantity of petroleum in the pool and the economics 
of production into the future 
o Data required 
o Data sources 

 Determine approaches to petroleum value 

 Determine the values of production equipment involved 
o Pumps, compressors, tanks, piping 

 Reconcile and consider payment options to establish compensation 

 Sign and date the petroleum valuation report 

 Submit the petroleum valuation report with supporting documentation 
electronically to DOTD 

 Make corrections, revisions, and provide information for petroleum engineer 
services as directed by DOTD 

 Perform other tasks and activities necessary to complete the petroleum engineer 
services 

 
 
X. MINERAL SPECIALIST SERVICES  
 
 Mineral Specialist Services is not part of this contract. 

 
 

XI.  RIGHT OF WAY STAKING SERVICES 
 
 Right of Way Staking Services is not part of this contract.  

 
 
XII. ACQUISITION SERVICES  

 
 Acquisition Services is not part of this contract. 

 
 

XIII. RELOCATION ASSISTANCE AND ADVISORY SERVICES 
 
 Relocation Assistance and Advisory Services is not part of this contract. 

 
 
XIV. EXPROPRIATION SUPPORT SERVICES 
 
 Expropriation Support Services is not part of this contract.  

 
 



XV. IMPROVEMENT CONTROL SERVICES 
 
 Improvement Control Services is not part of this contract. 

 
 

XVI.  ASBESTOS SERVICES 
 

Asbestos Services is not part of this contract. 
 
 
XVII. PROJECT PRODUCTION SUPPORT SERVICES   
  
 Project Production Support Services is not part of this contract.  
 
 
XVIII . COST ESTIMATING FOR PLANNING AND BUDGETING SERVICES 
 
  Cost Estimating for Planning and Budgeting Services is not part of this contract. 
 


